


July 21, 2015

From: SPS+ Architects  
8681 East Via de Negocio  
Scottsdale, AZ 85258-3330

To: All Bidders, Suppliers and Other Interested Parties

Subject: **ADDENDUM NO. 2**

Project: GANADO UNIFIED SCHOOL DISTRICT 20  
GANADO HIGH SCHOOL NEW ROOFING  
SPS+ ARCHITECTS PROJECT NO. 1409A  
BID #: IFB-16-27-16



**Bid Date: Bids will be received until 1:00 P.M., Local time Thursday August 6, 2015 at the Business Office of Ganado Unified School District 20**

With reference to the Plans and Specifications for the above-designated project, which are in your possession for the purpose of preparing a Proposal, please note the following information, all of which is hereby made a part of the Contract Documents. This addendum supersedes all previous information.

**GENERAL:**

Item 1. Bid Date:

- A. Bid date revised to Thursday August 6, 2015 due to severe weather at pre-bid meeting which prevented bidders from visiting the High School roof to review existing conditions.
- B. Prior Approval Substitution Request deadline revised to Wednesday July 29, 2015, 1:00 P.M., local Ganado time.

**SPECIFICATION:**

Item 1. Section 00 1000 – Instructions to Bidders:

- A. Revise Paragraph 32.0, in part, as follows:

- Wednesday July 29, 2015** Prior Approval Substitution Request Deadline 1:00 P.M., Local Ganado Time
- Thursday August 6, 2015** Bid Due Date and time
- Tuesday August 11, 2015** Letter of Intent to Award to be authorized
- Thursday August 13, 2015** Board to authorize award of contract (on or before)

ADDENDUM NO. 2  
GANADO UNIFIED SCHOOL DISTRICT 20  
GANADO HIGH SCHOOL NEW ROOFING  
SPS+ Architects Project No. 1409A  
July 21, 2015

**Thursday August 27, 2015** Contractor and Owner to sign Contract (on or Before) Bonds and Insurance due. (order of roofing materials to begin)

**Tuesday September 8, 2015** Pre-Construction Meeting (or as determined)

**Tuesday September 8, 2015** Notice to Proceed to Contractor

**TBD** Substantial Completion

**TBD** Final Completion

**120 Days** Total construction contract time construction days from Notice to Proceed

**DRAWINGS:**

Item 1. Sheets A101:

- A. Detail 'A' - add the following, "Note: extend de-icing cables full length of down spout and return back up and as required per Manufacturer's written instructions."

**ATTACHMENTS:**

- 1. -

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM NO. 2 IN THE SPACE PROVIDED ON THE BID FORM.**

- END -